

# **GRANYA STREETScape**

## **KERB CONSTRUCTION**

---

### **REQUEST FOR QUOTE**

**2017/18-21**

**TOWONG SHIRE COUNCIL**

**FEB 2018**

Prepared by:  
Rachael Gadd  
02 6071 5100

## TABLE OF CONTENTS

1	Introduction.....	3
1.1	Background.....	3
1.2	Scope of works .....	3
1.2.1	Site Establishment & Supervision.....	3
1.2.2	Traffic, Soil and Water Management .....	3
1.2.3	Realignment and widening of Towong Street.....	<b>Error! Bookmark not defined.</b>
1.2.4	Footpaths and Driveways .....	<b>Error! Bookmark not defined.</b>
1.2.5	Linemarking and Signage.....	<b>Error! Bookmark not defined.</b>
1.2.6	Stormwater drainage.....	<b>Error! Bookmark not defined.</b>
1.2.7	Landscaping and Fencing.....	<b>Error! Bookmark not defined.</b>
2	Tender Information .....	3
2.1	Closing Date .....	3
2.2	Enquiries.....	4
2.3	Information to include in Tender.....	4
3	Pricing Schedules and Selection Criteria.....	5
3.1	Pricing Schedule breakdown.....	5
3.2	Selection Criteria.....	5
4	Appendix.....	7
4.1	Appendix A – Design Drawings.....	7

## 1 INTRODUCTION

### 1.1 Background

Towong Shire Council requests quotations from suitably qualified contractors for the construction of kerb and crossovers in the Granya Township at various locations.

### 1.2 Scope of works

The project scope of works associated with the construction of kerb is outlined below and involves but is not limited to the following key elements.

#### 1.2.1 *Site Establishment & Supervision*

- Make allowances for site establishment,
- Allow for construction supervision to carry out the works in accordance with the contract documents

#### 1.2.2 *Traffic, Soil and Water Management*

- Allow for all traffic control necessary to complete the works in accordance with Clause D90 of the Special Conditions of Contract. Council has obtained a Traffic Management and MOA from VicRoads for these works.
- Make provision for sediment control and stormwater runoff in accordance with [EPA Environmental Guidelines for Major Construction Sites](#)

#### 1.2.3 *Kerb and layback construction at the intersections of Carlyle St/Conness St and Carlyle St/Webb St and along Western side of Carlyle St, Granya.*

- Excavation, subgrade and base to be prepared by Council.
- Construct new kerb type SM2 Kerb for kerb indicated on drawings and in schedule, in accordance with IDM standard drawings SD SD100
- Construct new concrete crossovers only (not driveways) to IDM SD240 standard at locations indicated on drawings and including both entrances to the Granya Hall carpark x 2 and at residential driveways x 5 along Carlyle St.
- Works are expected to be coordinated with Council staff.
- **Works to commence in week of 2/4/2018 pending project delays**

## 2 RFQ INFORMATION

### 2.1 Closing Date

Submissions will be accepted up until **2:00pm** on **9/3/2018**. Submissions should be submitted electronically to Rachael Gadd, Civil Asset Engineer via [rachael.gadd@towong.vic.gov.au](mailto:rachael.gadd@towong.vic.gov.au) , by the closing date.

## **2.2 Enquiries**

Any enquiries regarding the RFQ Conditions, RFQ Documents or other aspects of the RFQ should be directed to the designated Contact Person:

**Name:** Rachael Gadd  
**Phone:** 02 60715100  
**E-mail:** rachael.gadd@towong.vic.gov.au

## **2.3 Information to include in RFQ**

The following information should be included in your RFQ:

- Schedule of rates for the construction of the works (see attached Bill of Quantities)
- Evidence of relevant certifications, licences and insurances
- Completion of pricing schedule in Section 3 below

### 3 PRICING SCHEDULES AND SELECTION CRITERIA

**Contractor name:**

Please complete and return the fee schedule below as part of your RFQ response:

**Total Lump Sum Excluding GST** **\$**

#### 3.1 Pricing Schedule breakdown

Please complete and return the schedule of fees below as part of your RFQ response:

<b>Activity</b>	<b>Cost</b>
Site Establishment/traffic management	\$
Kerb and Channel Works	\$
Crossover	\$
<b>Total:</b>	<b>\$</b>

Estimated construction start date:

Estimated construction end date:

#### 3.2 Selection Criteria

The following factors shall form the basis for the comparative evaluation of RFQ:

- Demonstrated experience and track record in delivering similar projects
- Demonstrated capacity to deliver to timelines set in the RFQ
- Commensurate RFQ Price

**4.0 Schedule of Rates**

Item	QTY	Unit	Rate	Cost
<b>Management/Overheads</b>				
Traffic Management	12	weeks		
Site establishment	1	No.		
<b>Webb Lane/Carlyle St intersection</b>				
SM2 Kerb	192	m		
Crossovers	2	No		
<b>Conness St/Granya Rd intersection</b>				
SM2 Kerb	48	m		
<b>Middle Section Carlyle Street</b>				
SM2 Kerb	182	m		
Crossovers	5	No		

## **Appendix**

### **3.3 Appendix A – Design Drawings**

Refer drawings;

- Carlyle St and Conness St – Granya Streetscape Detail
- Carlyle St and Webb Lane – Granya Streetscape
- Carlyle St and Conness St – General Arrangement